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PART III – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

SECTION J – LIST OF ATTACHMENTS 

 

ATTACHMENT C - DELIVERABLES/MILESTONES 

 

The table below lists key deliverables/milestones specifically called out in the contract along 

with their associated due dates and the contract sections where they are established.  It is not 

intended to be an exhaustive list of all deliverables/milestones throughout the contract period.  

This list includes, but may not be limited to, the following: 

 

No. Deliverable/Milestone Description Date Contract Clause 

1.  At contract takeover, the Contractor shall identify 

any material differences in the actual contract 

conditions compared to the projected status 

established in the Request for Proposal (RFP), and 

shall notify the Contracting Officer of such 

differences. 

Within 60 days 

after contract 

takeover  

B.7 

2.  The Contractor shall facilitate and establish a new 

agreement(s), as appropriate, with CCP and the ICP 

contractor regarding the cost, scope, and schedule for 

processing waste exhumed from the SDA. 

At contract 

takeover 

C.4.2 

3.  The Contractor shall establish a WIPP Shipping 

Baseline schedule subject to CBFO approval. 

As necessary  C.4.5 

4.  The Contractor shall submit a Project Execution Plan 

(PEP) to DOE for approval. 

Within 60 days 

after contract 

takeover 

C.5, H.1(a)(2) 

5.  The Contractor shall submit monthly status reports on 

the total project in a format approved by the 

Contracting Officer, including an electronic copy 

submitted to ContractorsMPR@hq.doe.gov 

On or before the 

10
th

 of each 

month 

C.5, H.1(c)(1) 

6.  The Contractor shall submit a compliant ISMS 

program description document and be prepared 

for Phase I verification    

Within four 

months after 

contract 

takeover 

C.6 

7.  The Contractor shall be prepared for Phase II ISMS 

verification. 

Within eight 

months after 

contract 

takeover 

C.6 

8.  The Contractor shall submit for approval 

Authorization Agreements for applicable nuclear 

facilities per DOE G 450.4-1B, Integrated Safety 

Management System Guide.   

To ensure 

change to be 

effective upon 

contract 

takeover 

C.6 
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No. Deliverable/Milestone Description Date Contract Clause 

9.  The Contractor shall adopt existing regulatory 

required implementation plans and processes, e.g., 10 

CFR Part 835 Radiation Protection Plan (RPP), 10 

CFR Part 830 Quality Assurance Implementation 

Plan, 10 CFR Part 851 Worker Protection Plans, and 

Unreviewed Safety Question Process.  The 

Contractor may elect to update the adopted plans and 

resubmit them for DOE approval.   

In time to be 

reviewed and 

approved by 

contract 

takeover 

C.6 

10.  The Contractor shall submit to DOE and/or the 

regulator, as required, certified permit modification 

requests (AMWTP-specific RCRA permits, air 

permits, etc.) to assume ownership, i.e., change the 

“operator” name and identify a “responsible 

corporate officer” responsible for the permits upon 

contract takeover. 

To ensure 

change to be 

effective upon 

contract 

takeover 

C.8 

11.  The Contractor shall submit an environmental 

communications protocol for DOE approval 

explaining interactions with regulatory agencies. 

Within 60 days 

of contract 

takeover 

C.8 

12.  Contractor shall submit to DOE for approval a 

maintenance and improvements plan to ensure the 

AMWTP facilities are fully operational throughout 

the contract period. 

Within 90 days 

of the contract 

takeover date 

C.10 

13.  The Contractor shall have a formal interface 

agreement(s) in place with the INL site contractors 

describing how services the Contractor intends to 

purchase from INL Site contractors will be managed.  

Examples include, but are not limited to, security, 

utilities, laboratory services, emergency services, 

communications support, waste disposal services, etc. 

When executed, 

but prior to 

contract 

takeover 

C.13 

14.  The Contractor shall provide a complete records 

inventory list in a suitable format to the post-closure 

records custodian identified by the CO. 

As required C.14 

15.  The initial security plan shall be submitted to the 

Contracting Officer for review and approval within 

90 days of contract takeover. 

90 days after 

award 

C.15 

16.  The Contractor shall submit an acceptable Transition 

Plan (limit 20 pages) to the Contracting Officer  

Within 14 days 

of contract 

award 

C.16(b) 

17.  Upon physical completion of the contract 

requirements as set forth in the Statement of Work, 

the Contractor shall prepare and submit to DOE a 

letter declaring that the work has been physically 

completed. 

Upon physical 

completion of 

the contract 

requirements 

E.3(b) 
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No. Deliverable/Milestone Description Date Contract Clause 

18.  The Contractor shall develop and submit an AMWTP 

contract baseline consistent with the terms and 

conditions of this contract and its proposal   

Within 60 days 

after contract 

takeover (as 

part of Project 

Execution Plan) 

H.1(b)(1) 

19.  The Contractor shall prepare a project performance 

forecast (Annual Operating Plan) for all upcoming 

fiscal years from the approved project baseline.  The 

Contractor shall submit the annual operating plan for 

approval by the Contracting Officer that identifies the 

differences to the work activities described in the 

Project baseline for that specific year. 

By September 

15 of each year 

H.1(b)(6) 

20.  The Contractor shall evaluate the estimate at 

completion and transmit the evaluation to the 

Contracting Officer  

By the 15
th

 day 

of the month 

following the 

end of the 

quarter 

H.1(b)(8) 

21.  The Contractor’s risk management plan shall be 

updated (from plan submitted with proposal) and 

submitted for DOE review and approval.  The risk 

management plan shall be updated and submitted 

annually thereafter. 

Initially within 

60 days after 

contract 

takeover (as 

part of Project 

Execution Plan) 

and updated 

annually 

thereafter 

H.2 (also see 

H.1(a)(2)) 

22.  The Contractor shall submit a Legal Management 

Plan in accordance with 10 CFR Part 719, and 

include the items set forth in 10 CFR Part 719.10 to 

the Contracting Officer for approval. 

 

Within sixty 

(60) days after 

contact award 

H.8(a) 

23.  The Contractor shall submit to DOE for approval any 

proposed changes to the existing quality assurance 

program for nuclear facilities that satisfies the 

requirements of 10 CFR Part 830 Subpart A and 

DOE Order 414.1C, the WIPP Hazardous Waste 

Facility Permit, and the current version of the CBFO 

Quality Assurance Program Document. 

Within 90 days 

of contract 

award 

H.13 (also see 

C.7) 

24.  The Contractor shall submit to Contracting Officer a 

Human Resources Compensation Plan for approval.  

Within 30 days 

of contract 

award 

H.20(a) 
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No. Deliverable/Milestone Description Date Contract Clause 

25.  The Contractor shall submit to the Contracting 

Officer the following reports and information with 

respect to pay and benefits provided under this 

contract: 

 

1. An Annual Contractor Salary-Wage Increase 

Expenditure Report by April 1 of each year. 

2. A list of the top five most highly compensated 

executives as defined in FAR 31.205-6(p)(2)(ii) 

and their total cash compensation at the time of 

contract award, and at the time of any subsequent 

change to their total cash compensation. 

3. An Annual Report of Contractor Expenditures for 

Employee Supplemental Compensation through 

the Department Workforce Information System 

(WFIS) Compensation and Benefits Module no 

later than March 1 of each year. 

4. A performance self-assessment of the Total 

Compensation System implementation  

 

In accordance 

with H.20(d) 

H.20(d) 

26.  The Contractor shall submit to the Contracting 

Officer the documents listed in H.20(e)(3)(i) for a 

determination of cost allowability for reimbursement 

under the contract. 

As required H.20(e)(3)(i)  

27.  Unless otherwise stated, or as directed by the 

Contracting Officer, the Contractor shall submit to 

the Contracting Officer the studies required in 

H.20(f)(3).  In addition, the Contractor shall submit 

updated studies to the Contracting Officer for 

approval prior to the adoption of any change to a 

pension or other benefit plan. 

 

As required H.20(f)(3) 

28.  The Contractor shall submit the Report of Contractor 

Expenditures for Supplementary Compensation for 

the previous calendar year via the DOE Workforce 

Information System (WFIS) Compensation and 

Benefits Module. 

No later than 

March 1 of the 

current calendar 

year 

H.20(f)(7) 
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No. Deliverable/Milestone Description Date Contract Clause 

29.  The Contractor shall submit the information required 

by H.20(g)(6), as applicable, to the Contracting 

Officer for approval or disapproval and a 

determination as to whether the costs to be incurred 

are consistent with the Contractor's documented 

Human Resources Compensation Plan and are 

deemed allowable pursuant to FAR 31.205-6, as 

supplemented by DEAR 970.3102-05-6. 

As required 

prior to the 

adoption of any 

changes to a 

pension plan 

H.20(g)(6) 

30.  The Contractor shall, early in the planning stage of 

any proposed activity that may trigger agency 

compliance with the National Environmental Policy 

Act (NEPA), inform DOE in writing of the potential 

environmental impacts, including any cumulative 

impacts from other proposed or ongoing actions.   

As required H.25 

31.  The Contractor shall submit a plan for Contracting 

Officer approval of any substantive change to the 

financial management and business systems or 

subsystems.   

At least 60 days 

in advance of 

implementation 

H.24(b) 

32.  The Contract shall submit the Execution Assessment 

Plan to DOE-ID  

120 days after 

award 

H.29 

33.  The Contractor shall submit for approval by the 

Contracting Officer a Small Business and Small 

Disadvantaged Business Subcontracting Plan for this 

contract. 

Submitted with 

offer; updated 

annually 

I.24 

34.  The Contractor shall identify by name and affiliation 

each member of the Corporate Board of Directors (or 

functionally equivalent entity) that will have 

corporate oversight of the management operations of 

the Contractor organization and key personnel. 

Within 90 days 

of contract 

award 

H.5 

 


