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Special Nuclear Material (SNM)

The INL Contractor is responsible for the safe and effective management of all NE-owned SNM presently located at the Test Reactor Area and ANL-W facilities.  These materials shall be managed in accordance with the governing DOE Orders and consistent with DOE policy.  Management of SNM shall be cost effective.    

The INL Contractor shall cooperate with the ICP Contractor on SNM management efforts.

Spent Nuclear Fuel (SNF)

The INL Contractor shall be responsible for the safe and effective management and disposition planning for the NE-owned SNF.  Through FY 2010, the INL Contractor shall be responsible for the transfer of SNF from the ATR to INTEC.  During this period, the INL Contractor shall be responsible for delivering a loaded cask to the INTEC gate.  The INL Contractor must develop capacity to manage ATR SNF through final disposition beyond FY 2010.  This includes having any new interim storage capability on-line for the ATR spent fuel, as well as a path for final disposition (e.g., repository or reprocessing).  Any new SNF interim storage or handling capacity developed by the INL Contractor shall be designed and located consistent with the future nuclear mission of the INL.

The INL Contractor shall cooperate with the ICP Contractor on SNF management efforts.

Radioactive Waste

The existing low-level waste (LLW) disposal capability at the Radioactive Waste Management Complex will be available to the INL Contractor through FY 2008 for contact-handled LLW, and FY 2009 for remote-handled LLW.  The INL Contractor shall be responsible for delivering the LLW to the RWMC gate, where the ICP Contractor will take custody of the transport vehicle and shipment for disposal.  

The INL Contractor shall attain an alternate disposal capacity (off-site) and have this disposal capacity on-line by October 1, 2008 for contact-handled LLW, and by October 1, 2009 for remote-handled LLW.  The new disposal capacity shall include any required supporting transportation system needed to accommodate both INL and, if necessary, other tenant (e.g., NRF) remote-handled LLW waste.  

The INL Contractor shall cooperate with the ICP Contractor on radioactive waste management efforts.

Voluntary Consent Order

The INL Contractor is responsible for the following VCO items.  The INL Contractor shall coordinate with the ICP Contractor on VCO reporting, etc., to the state of Idaho.

	VCO ISSUE - SITE-TANK-005 VCO Actions Required After January 31, 2005

	NE-Funded Activities



	FACILITY
	AREA
	BLDG #
	TANK #
	TANK DESCRIPTION
	Next VCO Action

	TRA-004a
	TRA Hot Waste Management System

	TRA
	MTR
	TRA-605
	TRA-605-B
	HOT WASTE STORAGE TANK
	RCRA Closure

	
	
	TRA-613
	713-B
	HOT WASTE STORAGE TANK
	RCRA Closure

	
	
	TRA-613
	TRA-713-C
	HOT WASTE STORAGE TANK
	RCRA Closure

	
	
	TRA-613
	TRA-713-D
	HOT WASTE STORAGE TANK
	RCRA Closure

	
	
	TRA-613
	TRA-613-A
	PUMP VAULT SUMP
	No Further VCO Actions

	 
	 
	TRA-613
	613B
	PUMP VAULT SUMP
	No Further VCO Actions

	TRA-009a
	TRA Fluorinel Dissolution Process Mockup and Gamma Facilities Waste System

	TRA
	MTR
	TRA-641
	
	AIR TANK
	No Further VCO Actions

	
	
	TRA-641
	
	CATCH TANK
	RCRA Closure

	
	
	TRA-641
	
	MOCK UP TANK, PLEXIGLASS
	RCRA Closure

	
	
	TRA-641
	
	CANAL SUMP
	RCRA Closure

	 
	 
	TRA-641
	 
	RECEIVER TANK
	RCRA Closure

	TRA-011
	TRA Retention Basin System

	TRA
	MTR
	TRA-612
	
	INACTIVE ANCILLARY PIPING AND EQUIPMENT
	RCRA Closure & NSIFb

	__________________________________________________________________________________________________________________________

TRA-019                   TRA Gamma Facility Off-Gas Scrubber System

TRA                               MTR                           TRA-641                                                           SCRUB TANK                                                                  No Further VCO Actions

                                                                         TRA-641                                                           DEMISTER TANK                                                            No Further VCO Actions

                                                                         TRA-641                                                           QUENCH TANK                                                               No Further VCO Actions

____________________________________________________________________________________________________________________________________________

a.  Action has not been approved by IDEQ.  Conclusions presented in this table are based on the activities completed as of March 4, 2004, by the VCO/DD&D Service Team. 

	     For some of these tanks, the "Next VCO Action" will change as milestone completion documentation is completed and approved by IDEQ.
	 

	b.  Piping associated with tank system TRA-011 was determined to be RCRA hazardous; the retention basin itself and associated sumps were characterized as nonhazardous.
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