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ATTACHMENT J-7 CONTRACTOR’S TEAMING ARRANGEMENT AND CORPORATE 
GOVERNANCE PLAN 
This section provides the following information by company: 
FLUOR IDAHO, LLC  
• The Fluor Idaho, LLC Corporate Governance Plan detailing how Fluor Idaho will manage 

its teaming partners and integrate their expertise to ensure effective project execution 
CH2M HILL, INC.  
• The executed CH2M HILL, Inc. Teaming Agreement outlining the fee sharing arrangement 

and staff augmentation support process 
• The executed Fluor Idaho, LLC/CH2M HILL, Inc. cost-reimbursable, no fee subcontract for 

staff augmentation and reachback support, effective upon DOE consent. This subcontract will 
be the model for the other teaming partner staff augmentation subcontracts 

• The Executed Representations and Certifications for CH2M HILL, Inc. 
NORTH WIND, INC.  
• The executed North Wind, Inc. Teaming Agreement outlining the fee sharing arrangement 

and staff augmentation support that will be provided under a cost-reimbursable, no fee 
subcontract to be executed during transition 

• The Executed Representations and Certifications for North Wind, Inc. 
PORTAGE, INC.  
• The executed Portage, Inc. Teaming Agreement outlining the cost-reimbursable, incentivized 

fee staff augmentation arrangement and the tasked-based support that Portage, Inc. will provide 
under labor hour or T&M fee-bearing subcontract(s), which will be executed during transition. 
Teaming partner Portage, Inc. does not share in the fee pool 

• The Executed Representations and Certifications for Portage, Inc. 
WASTE CONTROL SPECIALISTS LLC  
• The executed Waste Control Specialists LLC Teaming Agreement outlining the fee sharing 

arrangement and staff augmentation support that will be provided under a cost-reimbursable, 
no fee subcontract to be executed during transition 

• An exclusive, innovative business arrangement that Fluor Idaho has negotiated with Waste 
Control Specialists LLC for DOE’s consideration regarding the interim, off-site storage of 
TRU waste to meet Idaho Settlement Agreement milestones if WIPP is unavailable.  
 This documentation includes the Executed Representations and Certifications for Waste 

Control Specialists LLC 
• An explanation of the Waste Control Specialists LLC SAMs documentation 
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L.6(D) CORPORATE GOVERNANCE PLAN 
THE FLUOR CULTURE 
Fluor has been named one of the World’s Most 
Ethical Companies by the Ethisphere Institute for 
nine straight years. The World’s Most Ethical 
Companies are those that outperform their peers 
when it comes to creating strong and consistent 
ethical cultures and behaviors, according to the 
Ethisphere Institute. Through our culture we are 
able to attract the top performing people in our 
industry and deliver their energy, intellect, 
experience, and capabilities to the projects and 
clients we serve.  
Fluor’s culture and leadership starts with Fluor’s 
Chairman and CEO. Through his leadership 
example, he affirms that every employee and 
contractor shall conduct business with the highest 
and utmost ethical standards. This permeates 
throughout our global organization at on-boarding, 
orientations, leadership meetings, and as value creation topics of day-to-day meetings. 
Continuous messaging from the top, coupled with positive examples and management behavior 
throughout the organization, is a key part of our culture. This Fluor culture is the foundation that 
underpins the governance of Fluor Idaho, LLC (Fluor Idaho). 
PURPOSE 
The Corporate Governance Plan establishes the Governance framework for Fluor Idaho, through 
its Government Group executive leadership, to provide the Fluor Team oversight and guidance in 
their execution of the ICP Core performance of the work statement. The plan describes the roles, 
responsibilities, authority and accountability of the team members and how the Fluor Idaho, LLC 
Board of Directors will provide guidance and oversight. 
FLUOR CORPORATE GOVERNANCE 
Fluor's objective is to create value for each of its clients, stakeholders, employees, and the 
communities where Fluor Idaho employees live and work. Good corporate governance standards 
that promote the principles of safety, integrity, teamwork, and excellence will protect and 
enhance Fluor's stakeholder and client (DOE) value. Fluor believes good business practices, 
accountability, transparency in corporate financial reporting, and the highest levels of corporate 
governance are essential components of the company's success. These virtues and values are 
flowed down to Fluor Idaho.  
FLUOR IDAHO, LLC 
Fluor Idaho is a wholly owned single-purpose entity established specifically to perform the ICP 
Core contract and is guided by a Board of Directors led by Bruce Stanski, Fluor Government 
Group (FGG) President. Fluor Idaho’s President and Program Manager, Fred Hughes, reports to 
the Fluor Idaho Board of Directors and is only one reporting step away from the Chairman and 
CEO of Fluor Corporation, David Seaton. Figure L.6(d)-1 depicts the organization structure of 
the Fluor Team. It demonstrates how Fluor Idaho reports to Fluor Corporate Leadership and how 
DOE has direct access to Fluor Idaho’s Board of Directors. 

 Message from Fluor Corporation 
Chairman and CEO 

“The recognition comes our way 
from Ethisphere, a London-based 
NGO that has established itself 
over the past several years as the 
clear leader in monitoring 
corporate behavior on a range of 
ethical standards. For me, what 
makes this year’s award 

particularly noteworthy is that since its inception 
nine years ago, Fluor is one of only 14 companies 
to receive this prestigious recognition in each of the 
nine years. By any count, that’s an impressive 
record and something in which we should all take 
great pride.” 

 – David Seaton, Fluor Chairman and CEO, 
March 13, 2015 
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FLUOR IDAHO TEAM 
The ICP Core contract will be 
executed by Fluor Idaho. Fluor Idaho 
is a wholly owned Fluor subsidiary 
and the Team includes four integrated 
subcontractors. The pre-selected 
subcontractors are Portage, a local 
Idaho Falls small business, and North 
Wind, an Alaska Native disadvantaged 
small business. The other two vital 
organizational participants are large 
businesses: CH2M HILL (CH2M) and 
Waste Control Specialists (WSC). 
Figure L.6(d)-2 identifies the primary 
work focus areas for the team 
participants. Fluor has executed a 
Teaming Agreement with each 
subcontractor, which sets forth their 
business arrangement with Fluor Idaho 
relative to the ICP Core Project. The 
Teaming Agreements are provided in Volume I, Section L.6(c). 
Each Fluor Idaho Team subcontractor was selected because of its respective strengths for 
specific mission capabilities. They are integrated into Fluor Idaho providing expertise consistent 
with their experience and past performance in the relevant PWS focus area. 

Figure L.6(d)-1. Fluor Team Organizational  
Reporting Structure 

Fluor Idaho is a single purpose company with four integrated 
subcontractors led by Fluor executives. 

Figure L.6(d)-2. Fluor Idaho Team Structure 

Fluor Idaho is a wholly owned Fluor subsidiary and includes four fully integrated subcontractors. 
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Our team member subcontracting organizations agree to embrace the following operating tenets 
for Fluor Idaho: 
• Maintain the highest ethical standards, including information transparency to the customer 
• Serve as benchmark stewards of national assets, protecting safety and security, reducing risk, 

improving cost efficiency and performance effectiveness 
• Bring focus and discipline to all operations and support tasks and innovations 
• Operate as one-company one-team, while leveraging the strengths of our member corporations 
• Earn recognition as valuable members of the communities and regions we serve 
Figure L.6(d)-3 lists the current Fluor Idaho officers and their authority level and access to 
corporate resources. The Board of Directors will appoint additional officers as it deems 
necessary to provide appropriate oversight. 

Figure L.6(d)-3. Fluor Idaho LLC Officers 
Officers Authority Access to Corporate Resources

President & Program 
Manager (PM) 
Fred Hughes 

Fluor Executive Management Team 
Reports to the Board of Directors 
Named officer of LLC 
Authority over all PWS elements 

• Direct access to Board of Directors  
• Through the Board, access to full team 

corporate resources  
• Ability to request and direct Fluor corporate 

resources 
• Access to full corporate resources of Fluor 

Federal Services (FFS) 
Vice President and 
Business Director  
Peggy Davis 

Fluor Executive Management Team  
Reports to PM 
Named officer of LLC 
Authority over PWS areas: 

• Access to full corporate resources of FFS 
• Ability to go direct to the Board of Directors on 

business and financial-related matters 
• Through the PM, access to full team corporate 

resources • C.8.1.01 
• C.8.1.02 
• C.8.2.01 

• C.8.2.04 
• C.8.2.05 
• C.8.3.16 

• C.8.5 
• C.8.6 

Vice President and 
Regulatory Planning 
& CERCLA 
Remediation 
Director 
Marc Jewett 

Fluor Executive Management Team 
Reports to PM 
Named officer of LLC 
Authority over PWS areas: 

• Access to full corporate resources of FFS 
• Through the PM access to full team corporate 

resources 

• C.4.0 
• C.4.1 
• C.4.2 
• C.4.3.02 

• C.4.3.03 
• C.4.3.04 
• C.4.3.05 
• C.4.3.06 

• C.4.3.07 
• C.8.3.02 

Secretary 
Mark L. Sucher 

Fluor Executive Management Team 
Assistant General Counsel 
Reports to PM 
Oversight for PWS area: 
• C.8.2.01 

• Access to full corporate resources of Fluor 
Corporate legal resources 

• Through the PM access to full team corporate 
resources 

Assistant Secretary 
Brad H. Smith 

Fluor Executive Management Team 
Assistant General Counsel 
Reports to PM 
Oversight for PWS area: 
• C.8.2.01 

• Access to full corporate resources of Fluor 
Corporate legal resources 

• Through the PM access to full team corporate 
resources 

Fluor Idaho Officers have corporate and project authority and access to Fluor corporate resources 
through the Board. 
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GOVERNANCE – FLUOR IDAHO, LLC 
BOARD OF DIRECTORS 
Our governance approach begins with our 
Board of Directors, comprised of 
executives (members and representatives) 
from each of the Team companies. The 
Board of Directors members were selected 
for their breadth of knowledge, leadership, 
experience, and authority within their 
respective parent organization, including 
their ability to ensure accessibility to 
corporate resources. The Board members 
are shown in the right column. They will 
guide, oversee, and support Fluor Idaho’s 
President and Program Manager, Mr. Fred 
Hughes.  
Each of the Board members is charged with 
the responsibility of fiduciary and 
operational oversight and guidance. They 
will ensure the resources (money, people, 
services, and materials) are available and 
managed safely, efficiently, and effectively. 
They will ensure that required reachback 
capabilities are made available to the 
Program Manager to assist in meeting the 
ICP Core baseline objectives. The Fluor 
Idaho voting Board members are: Fluor’s 
Government Group President, Bruce 
Stanski (Chairman); Fluor Senior Vice 
President Greg Meyer; Fluor Vice President 
Bill Shingler; and CH2M Managing 
Director, Global Nuclear Sector, Dyan 
Foss. The non-voting Board representatives 
are Brad Frazee, Chief Operating Officer 
North Wind Group, Kevin Poor, Director 
Portage, Inc., and Rod Baltzer, President 
Waste Control Specialists LLC.  
The Board will set performance 
expectations for the Program Manager in 
the execution of the ICP Core Contract and 
ensure resources are available to meet the 
performance expectations. The Board will 
provide safety, quality, financial, and 
performance oversight and ensure that the 
safety and ethical standards of Fluor and 
the team members are maintained. 

Fluor Idaho, LLC. 
Board of Directors 

Voting Members 

 

Bruce Stanski – Chairman 
Group president for Fluor Corporation where he 
leads the company’s Government Group (FGG). 
In this role, Stanski leads the delivery of value-
added services to government agencies, 
including the DOE, DOD, DOS, and Homeland 
Security and the United Kingdom’s NDA. 

 

Greg Meyer – Fluor Senior VP, Environmental/ 
Nuclear Operations 
Oversees Fluor Government Group’s operations 
and work for DOE. Served as the president of the 
NNSA’s Pantex Plant in Texas. Experience at 
DOE sites includes Hanford, Rocky Flats, 
Portsmouth, Paducah, Strategic Petroleum 
Reserve, and SRS.

 

Bill Shingler – Fluor VP, Environmental/ Nuclear 
Operations 
With more than 40 years of experience in nuclear 
project operations, oversees FGG’s operations 
and work for DOE contracts and provides project 
management support on project execution 
issues. He is directly responsible for FGG E&N’s 
small project execution, as well as D&D and 
Liquid Waste technology development. 

 

Dyan Foss – Managing Director, CH2M HILL 
Global Nuclear Sector in the Environment & 
Nuclear Market  
24+ years of program management experience in 
nuclear and hazardous waste cleanup; 
responsible for delivering service to their 
commercial and public sector nuclear customers, 
including NDA, DOE-RL, DOE-OR, DOE-EM.

Non-Voting Representatives 

 

Brad Frazee − COO, North Wind Group  
31 years of experience, including 27 years as 
program manager managing >200 staff on 
40 D&D and 250 remediation projects across the 
DOE Complex at INL, LANL, LANS, and Hanford

 

Kevin Poor – Director of Operations, 
Portage, Inc.  
30 years of experience in support of engineering, 
environmental, and waste management 
programs and projects for DOE, DOD, and NRC. 
Over 20 years of experience supporting DOE 
programs at INL, Hanford, LANL, WIPP, 
Paducah, Moab, Mound, and SPRU. 

 

Rod Baltzer – President, Waste Control 
Specialists LLC 
With 19 years of experience in treatment, storage 
and disposal services for low-level radioactive 
waste, mixed low-level radioactive waste, and 
hazardous waste. 
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At least quarterly, the Program Manager will provide the Board reports covering, at a minimum, 
ESH&QA, project operations and performance, internal audit, compliance, ethics, legal issues, 
employee concerns, and community commitment and other non-reimbursable costs. 
When necessary, the Board also seeks and considers information directly from other areas, 
including: 
• Periodic DOE-ID feedback for the lifecycle of the program. Where appropriate, DOE feedback 

will be obtained without the Program Manager’s presence, to ensure all matters can be 
discussed in confidence and corrective actions, if any, can be discussed and implemented freely 

• Safety & Health with the ESH&QA director having direct access to the Board 
• Internal audit with direct access to the board 
• Ethics, compliance, and employee concerns 
• General Counsel input regarding legal matters affecting the company  
The Board establishes and oversees the project incentive program that covers the ICP Core 
Contract. The Board Chairman will provide feedback to the parent companies on the 
performance of assigned executive personnel, based on achievement of annually established and 
documented performance metrics.  
PERFORMANCE MONITORING 
The Board will monitor contract performance through metrics reported and distributed by the 
Program Manager on a periodic basis. The Board will meet on a quarterly basis and may increase 
the frequency as needed depending on program performance. Project Key Personnel and their 
support staff as requested will attend the Board meetings. They will report on progress made 
against set metrics, issues/challenges encountered in the previous quarter, planned 
accomplishments for the next quarter, and any barriers that may prevent them from making their 
immediate and long term plans for accomplishing the work safely on schedule and budget. As a 
minimum, the Board agenda will cover the following: 
• ESH&QA metrics and trending 
• Overall performance – CPI and SPI 
• Client Relations 
• Progress and metrics against TRU Waste Legacy 

(12/31/18) 
• Progress and metrics against Sodium Bearing 

Waste treatment (IWTU) and RCRA Closure of 
Liquid Waste Facilities 

• Progress and metrics against Spent Nuclear Fuel 
Project 

• Progress and metrics against Waste Exhumation 
Project 

• Progress and metrics against CERCLA Remediation Project 
• Risk Management Plan 
• Financial Performance 
Our ESH&QA Director and Business Director have authority to meet independently with the 
Board on matters related to ESH&QA and financial aspects respectively. In addition, Internal 
Audit and Compliance will have authority to meet independently with the Board to discuss any 
open issues.  

Key Metrics 
• Safety and Health Indicators / Trends 
• Quality Performance / Trends  
• Milestone Progress 
• Waste Processed 
• Fuel Transfers 
• Performance, Cost, and Schedule Variance 

Analysis 
• Performance risks & mitigation implementation 
• Staffing and funding projections  
• Employee Concerns 
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TEAM SUBCONTRACT MANAGEMENT 
Fluor Idaho and its integrated subcontractors are each incentivized and rewarded by sharing a 
portion of the fee pool (in the case CH2M, WCS, and North Wind) or through fee adjustment 
based on Fluor Idaho fee performance, (as is the case with Portage). In short, Fluor Idaho and all 
team subcontractors share in the upside and downside of the Team’s financial performance in 
executing the ICP Core Contract. 
Each of the Fluor Idaho team subcontractors has executed a Teaming Agreement with Fluor 
Federal Services, Inc., the parent of Fluor Idaho, LLC, that is included in this Volume I, L.6(c). 
Our subcontract with CH2M has been negotiated. A copy is included in Volume I, section 
L.6(c). This contract serves as a model for the remaining subcontractors. The Teaming 
Agreements set forth the relationship and define arrangements between the individual 
subcontractor and Fluor. The agreements also define how a subcontractor’s fee for the project is 
earned.  
Following contract award, Fluor Idaho will execute subcontracts with each of the other 
subcontractors. The subcontracts: (1) provide for performance of the assigned focus areas in 
alignment with the respective Teaming Agreement, and (2) flow down appropriate contractual 
terms and conditions from the Fluor Idaho prime contract and the Teaming Agreements. The 
subcontracts include fee provisions to assure that each subcontractor’s goals are fully aligned 
with Fluor Idaho’s goals, and they include provisions to resolve potential disputes and 
performance issues. 
ISSUE RESOLUTION AND ESCALATION PROCESS 
While it is anticipated that subcontract administration issues will normally be handled and 
resolved through project management processes, the structure of the Board of Directors provides 
a unique opportunity to resolve difficult issues without resorting to costly and disruptive legal 
proceedings. The Board of Directors includes representatives of all four subcontractor team 
members. Through normal Board meetings and operations, all representatives will share a 
comprehensive understanding of project performance status and issues. 
If a team member fails to meet the performance requirements set out in its subcontract and 
project management is unable to resolve the issues, the Board of Directors provides a forum for 
discussion and resolution of such problems at an executive level. The Board Members have a 
shared incentive to assure successful Project completion, and will have the opportunity to discuss 
issues free of the typical impediments that affect those who are directly involved in a dispute. If 
the Program Manager believes a team member dispute is endangering contract performance, he 
will have the discretion to refer the issue to the Board, either at its next scheduled meeting or at a 
special meeting called for the purpose of considering the issue if appropriate. Alternatively, the 
Board may request the Project Manager to refer a team member performance issue to the Board 
for review and possible corrective action. Only in the unlikely event that the Board Members are 
not able to reach a satisfactory resolution of the issues would either party resort to external legal 
proceedings.  
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