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C.2 

 
INTEC 

  
C.2.1 

 
INTEC Facilities 

C.2.1.1 C.2.1.1 Facility Demolition (112 Facilities) 
C.2.1.1 C.2.1.1.1 Power Plant Complex (CPP-687-690, 755, 775, 776, 778, 787-789, 792-

794, 1755, 1780) 
C.2.1.2 C.2.1.2 High Risk Facility Disposition 
C.2.1.2 C.2.1.2.1 Fuel Reprocessing Complex (CPP 601, 640) 
C.2.1.2 C.2.1.2.2 Basins (CPP 603, 648) 

C.2.1.3 & 
C.1.6.2 

 
C.2.1.3 

 
Continuing Facility Operations 

  
C.2.2 

 
INTEC Utility Systems 

C.1.10 & 
C.2.2 

 
C.2.2 

 
Utility Systems 

  
C.2.3 

 
INTEC CERCLA Remediation 

C.2.3 C.2.3 CERCLA Remediation 
C.2.3.1 C.2.3.1 OU 3-13 
C.2.3.1 C.2.3.1.1 Group 1 Tank Farm Soils Interim Action 
C.2.3.1 C.2.3.1.2 Group 2 Soils Under Building Structures 
C.2.3.1 C.2.3.1.3 Group 3 Other Surface Soils 
C.2.3.1 C.2.3.1.3.1 ICDF Operations 
C.2.3.1 C.2.3.1.4 Group 4 Perched Water 
C.2.3.1 C.2.3.1.5 Group 5 Snake River Plain Aquifer 
C.2.3.1 C.2.3.1.6 Group 7 SFE-20 Hot Tank Waste System 
C.2.3.2 C.2.3.2 OU 3-14 

  
C.2.4 

 
INTEC Waste Management 

C.2.4.1 C.2.4.1 Newly Generated Liquid Waste 
C.2.4.2 C.2.4.2 Mixed Low-Level Waste (Filters, Legacy, Debris, CPP-1619, Lead) 
C.2.4.3 C.2.4.3 Sodium Bearing Waste  

 
C.2.4.3 

 
C.2.4.3.1 

Removal Treatment and Packaging Facility Design & 
Construction/Mods 

 
C.2.4.3 

 
C.2.4.3.2 

Sodium Bearing Waste Removal Treatment Packaging Facility 
Operations 

  
C.2.5 

 
INTEC Voluntary Consent Order Actions 

C.2.5 C.2.5.1 Voluntary Consent Order Actions 
  

C.2.6 
 
INTEC Nuclear Material  

C.2.6 C.2.6.1 Nuclear Material Disposal/Disposition 
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C.2.7 

 
INTEC Spent Nuclear Fuel (SNF) 

C.2.7 C.2.7.1 Maintain SNF Facility (CPP 2707, 749, 603, 666, rail car) 
C.2.7.1 C.2.7.2 INTEC Fuel Receipts & Transfers 
C.2.7.1 C.2.7.2.1 ATR Fuel Receipts 
C.2.7.1 C.2.7.2.2 Non-ATR Fuel Receipts From TRA 
C.2.7.1 C.2.7.2.3 Transfer EM Owned SNF From Wet to Dry Storage 
C.2.7.3 C.2.7.3 INTEC SNF Facility Transition (Fence-Off) 

  
C.2.8 

 
INTEC Tank Farm 

C.2.8.1 C.2.8.1 Tank Farm Facility  
C.2.8.1 C.2.8.1.1 Flush Clean and Empty Tanks 
C.2.8.1 C.2.8.1.2 Complete RCRA Closure Plans 
C.2.8.1 C.2.8.1.3 Close Tanks 
C.2.8.2 C.2.8.2 HLW Calcine RCRA Part B Permits 

  
C.3 

 
RWMC 

  
C.3.1 

 
RWMC Facilities 

C.3.1.1 C.3.1.1 Facility Demolition  
C.3.1.2 & 

C.1.6.2 
 
C.3.1.2 

 
Continuing Facility Operations 

  
C.3.2 

 
RWMC Utility Systems 

C.1.10 & 
C.3.2 

 
C.3.2 

 
Utility Systems 

  
C.3.3 

 
RWMC CERCLA Remediation 

C.3.3 C.3.3.1 OU 7-8 
C.3.3 C.3.3.2 OU 7-10 
C.3.3 C.3.3.3 OU 7-12 
C.3.3 C.3.3.4 OU7-13/14 

  
C.3.4 

 
WAG 7 Waste Exhumation 

C.3.4 C.3.4.1 Develop Project Plan 
C.3.4 C.3.4.2 Waste Retrieval 
C.3.4 C.3.4.2.1 Retrieval Area 1 - Pit 4 East 
C.3.4 C.3.4.2.2 Retrieval Area 2 - Pit 6 North 
C.3.4 C.3.4.2.3 Retrieval Area 3 - Pit 10 
C.3.4 C.3.4.2.4 Retrieval Area 4 - Pit 2 East 
C.3.4 C.3.4.2.5 Retrieval Area 5 - Pit 1 
C.3.4 C.3.4.2.6 Retrieval Area 6 - Pit 5 
C.3.4 C.3.4.2.7 Retrieval Area 7 - Pit 9 
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C.3.5 

 
RWMC Waste Management & Disposal 

C.1.8 & 
C.3.5 

 
C.3.5.1 

 
Waste Operations and Disposal 

C.3.5 C.3.5.1.1 Rejected Waste 
C.3.5.1 C.3.5.1.1.1 Remote-Handled TRU Waste 
C.3.5.2 C.3.5.1.1.2 “Suspect” Remote-Handled TRU Waste 
C.3.5.3 C.3.5.1.1.3 Remote-Handled Waste Managed as Remote-Handled TRU Waste 
C.3.5.4 C.3.5.1.1.4 Fuel Skeleton Baskets 
C.3.5.5 C.3.5.1.1.5 Other Waste Rejected by the AMWTP 

  
C.4 

 
TAN 

  
C.4.1 

 
TAN Facilities 

C.4.1.1 C.4.1.1 Facility Demolition (19 Facilities)  
C.4.1.2 C.4.1.2 High Risk Facility Disposition (TAN 607, 650) 

C.4.1.3 & 
C.1.6.2  

 
C.4.1.3 

 
Continuing Facility Operations  

  
C.4.2 

 
TAN Utilities 

C.1.10 & 
C.4.2 

 
C.4.2.1 

 
Utilities 

  
C.4.3 

 
TAN CERCLA Remediation 

C.4.3.1 C.4.3.1 OU 1-07B 
C.4.3.2 C.4.3.2 OU 1-10 

  
C.4.4 

 
TAN Waste Management 

C.4.4 C.4.4.1 CUNO® Filters  
C.4.4 C.4.4.2 TAN Landfill Operations 

  
C.4.5 

 
TAN Voluntary Consent Order Actions 

C.4.5 C.4.5.1 Voluntary Consent Order Actions 
  

C.5 
 

TRA 
  

C.5.1 
 
TRA Facilities 

C.5.1 & 
C.1.6.2 

 
C.5.1.1 

 
Facility Demolition (23 Facilities) 

C.5.1 & 
C.1.6.2 

 
C.5.1.2 

 
TRA-642 ETR Complex Demolition  

C.5.1 & 
C.1.6.2 

 
C.5.1.3 

 
TRA-603 MTR Complex Demolition 
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C.5.2 TRA Utilities 
C.1.10 & 

C.5.2 
 
C.5.2.1 

 
Utilities  

  
C.5.3 

 
TRA CERCLA Remediation 

C.5.3 C.5.3.1 OU 2-13 
  

C.5.4 
 
TRA Nuclear Materials 

C.5.4 C.5.4.1 Nuclear Materials Disposal or  Disposition 
  

C.5.5 
 
Voluntary Consent Order Actions 

C.5.5 C.5.5.1 Voluntary Consent Order Actions 
  

C.5.6 
 
TRA SNF 

C.5.6 C.5.6.1 Fuel Transfers From TRA to INTEC 
  

C.6 
 

PBF 
  

C.6.1 
 
PBF Facilities 

C.6.1 & 
C.1.6.2 

 
C.6.1.1 

 
ARA CERCLA Storage Unit Demolition 

C.6.1 & 
C.1.6.2 

 
C.6.1.2 

 
PBF-620 Reactor Disposition 

  
C.6.2 

 
PBF Utilities 

C.1.10 & 
C.6.2 

 
C.6.2.1 

 
Utilities  

   
C.6.3 

 
PBF CERCLA Remediation 

C.6.3 C.6.3.1 OU 5-12 
  

C.6.4 
 
PBF Waste Management 

C.6.4 C.6.4.1 Auxiliary Reactor Area Waste Disposition 
   

C.6.5 
 
Voluntary Consent Order Actions 

C.6.5 C.6.5.1 Voluntary Consent Order Actions 
   

C.6.6 
 
Monitoring Near Tanks PER-722 

C.6.6 C.6.6.1 Monitoring 
  

C.7 
 

Miscellaneous Sites 
  

C.7.1 
 
Miscellaneous Sites CERCLA Remediation 

C.7 C.7.1.1 OU 10-04 



DE-RP07-03ID14516 
Section L Attachment 8 

 
WORK BREAKDOWN STRUCTURE (WBS) 

Section L – Attachment 8 5 of 5 Final  

SOW 
Ref. 

WBS 
Number 

 
Activity 

C.7 C.7.1.2 WAG 4 Remediation 
C.7 C.7.1.3 Site-Wide Ecological Monitoring 
C.7 C.7.1.4 OU 10-08 

  
C.9 

 
Project Support 

C.9.1 C.9.1 Project Management System 
C.9.2 C.9.2 ISMS and ES&H Program 
C.9.3 C.9.3 Records Management 
C.9.4 C.9.4 Safeguards & Security Counter Intelligence 
C.9.5 C.9.5 Legacy Management 

  
C.10 

 
DOE Support 

C.10 C.10.1 Support DOE in Stakeholder and Oversight Organizations Interactions  
C.10 C.10.2 Support for On-Site DOE Personnel 

  
C.12 

Government Property Including Motorized Vehicles and Related 
Equipment 

C.1.6.1 C.12.1 Property Disposition 
C.12 C.12.2 Property Use, Maintenance, Repair, and Protection 

  
C.13 

 
Other Offer WBS Elements (as needed) 

 


