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PART I – THE SCHEDULE 
 

SECTION B 
 

SUPPLIES OR SERVICES AND PRICES/COSTS 
 

 
B.1 TYPE OF CONTRACT - ITEMS BEING ACQUIRED 
 

This is a cost-plus-award-fee (CPAF) contract that includes performance incentives.  The 
Contractor shall be responsible for planning, managing, integrating, and executing the 
work described in Section C, Statement of Work (SOW).  The Contractor shall furnish all 
personnel, facilities, equipment, supplies, and services (except for the Government-
furnished facilities and equipment listed in Exhibit C.2 and in Section J, Attachment H) 
and otherwise do all things necessary for performing in a safe, efficient, and effective 
manner.   

 
B.2 CONTRACT FUNDING  
 

Funds obligated to the contract are available until expended (i.e., uncosted funds carry 
forward to subsequent years).  It is anticipated that contract funding will be incrementally 
provided.  
 
Pre-Contract Accrued Employee Leave – Funding in the amount of $2,721,113.76 is 
provided as non-contract costs for previous M&O employee earned but unpaid vacation 
balances prior to the contract start date.  The contractor is authorized to invoice the 
Department of Energy only when the employee accrued vacation balance in the 
accounting records is below the original stated value of $2,721,113.76, less any invoiced 
amounts.  The contractor shall submit a separate invoice for payment of this vacation 
balance usage and follow the same submittal schedule (and terms) as identified in G.6.  

 
B.3 TOTAL ESTIMATED COST AND FEE 
 

(a) The Estimated Cost is $ 444,935,667 (excluding transition costs and fee). 
 

(b) The Transition Cost is $ 1,732,268.   
 
(c) The Maximum Fee is $ 15,829,001 (Maximum Fee cannot exceed 10% of the 

Estimated Cost).  There is no fee for transition.  
 

(d)  The Total Estimated Cost (including transition cost) and Fee is $ 462,496,936.   
 



  Contract No. DE-EM0001467 

2 of 8 
Section B Modification No. 050 

B.4 PERFORMANCE INCENTIVES  
 

(a) Measure 1 – Waste Disposition Incentive 
 

To earn this fee as provided below, the Contractor shall complete waste disposition in 
accordance with Section C.4.  However, this fee will not be paid for any wastes addressed 
in Section C.3.3 and ICP waste activities in C.4.2 and C.4.5.  
 
Waste Disposition Incentive applies to the revised baseline dated July 2014 Rev. 1, for 
6,762 cubic meters (m3) as follows: 
 
(1) Available Fee:  $5,351,582 ($791.42/m3)  

 
(i) Fee for primary Mixed Low-Level Waste (MLLW) shipped or legacy 

waste void volume will be earned at a rate of  $791.42/m3 as follows: 
a. Treatment Facility (TF) Void Volume earned at 100% of available 

fee/m3 as shown above. 
b. Void Volume =  TF Input Volume – TF Export Volume 
c. Export Volume includes waste from Supercompactor or backed out 

through other avenues during this contract modification period. 
 

(ii) Cargo Container Void Volume at 100% of available fee/m3 as shown 
above.   
 
Void Volume = Cargo Container Volume (36.25 m3) – Volume of 
Drums/Boxes Removed from Cargo 

 
(iii) Fee for legacy TRU waste certified (see definition below) will be earned at 

a rate of $593.57/m3. 
 

(2) Waste Disposition Incentive for MLLW shipped or TRU waste certified beyond 
the 6,762 m3 (B.4(a)(1)) will be earned at a rate of $1,000/m3.   

 
(3) Fee is earned based on the Contractor’s performance against the baseline as 

measured by the Quantity and Schedule Performance Index (QSPI) in two month 
intervals as follows: 
(i) The two-month period shall coincide with the closing date for the second 

monthly report. 
a. The parties agree to the production plan and effective date establishing 

the first two-month period in the table below (Table 1). 
(ii) QSPI equals the actual production volume for all waste divided by the 

planned production volume for all waste. 
(iii) Fee is earned and paid at the below rates for the stated QSPI: 

a. QSPI < 0.95 – 90% of fee per m3 
b. QSPI ≥ 0.95 but ≤1.05 – 100% of fee per m3 
c. QSPI > 1.05 – 110% of fee per m3  
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Table 1 

Period for QSPI Calculations 

Legacy 
Waste 
(m3) 

New Gen 
(Process 

Generated) 
(m3) 

Total 
(m3) 

Jul 21 - Sep 30 August 2014 - September 2014 997 358 1,355 
Oct 1 - Nov 23 October 2014 - November 2014 839 360 1,199 
Nov 24 - Jan 25 December 2014 - January 2015 779 183 962 
Jan 26 - Mar 22 February 2015 - March 2015 862 422 1,283 
Mar 23 - May 24 April 2015 - May 2015 920 432 1,353 
May 25 - Jul 26 June 2015 - July 2015 1,029 514 1,543 
Jul 27 - Sep 30 August 2015 - September 2015 1,336 533 1,869 

  Total 6,762 2,802 9,564 
 

(4) Waste Disposition is defined as: 
 

• Transuranic (TRU) waste (AMWTP stored* waste and offsite waste, see 
Section C.3.4) that has been processed, such that it is certified for disposal (see 
Section C.4), but not shipped is defined as TRU waste processed to the point 
that it is entered in the WIPP Data System (WDS) database and needs only to 
be put into a virtual payload and gathered from the storage location for final 
payload assembly and can be transported beyond the boundary of the state of 
Idaho in accordance with the Idaho Settlement Agreement once WIPP 
operations resume; and 

 
• Mixed Low-Level Waste (MLLW) (AMWTP stored* waste) that has been 

characterized, packaged, and certified to meet the applicable treatment and/or 
disposal facilities’ waste acceptance criteria, has been transported beyond the 
boundary of the state of Idaho in accordance with the Idaho Settlement 
Agreement, and has been accepted by the appropriate treatment/disposal 
facility. 

  
*AMWTP stored waste is waste stored in a retrievable, above ground 
configuration and identified by the Department of Energy (DOE) as part of the 
original 65,000 m3 of Historically Managed Stored TRU Waste. 

 
(5) Waste Disposition incentive fee is paid on a per m3 basis, and the Contractor shall 

submit requests for payment of fee for waste dispositioned every two (2) months, 
after the monthly report is submitted to DOE.  Only the volume of the original 
waste container (prior to overpacking, compaction, etc.) will be considered for the 
volume of waste disposed.   

 
(b) Measure 2 – Waste Retrieval Incentives:  The desired end state for waste retrieval is 

unhindered access to the drum inventory along the north face of Cell 1.  Retrieval fee 
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is only earned for work performed in the Retrieval Containment Enclosure (RCE), 
not cargo container unloading. 
 
(1) To earn a waste retrieval incentive of $1,000,000, the Contractor shall remove and 

export from the RCE: 
 
(i) all legacy waste from Cell 2; 
(ii) the soil barrier, which serves as a fire break, between Cells 1 and 2; and 
(iii) the initial row of boxes from Cell 1 to allow unhindered access to Cell 1 

drum faces, as measured by exposed faces of drums on the north face of 
Cell 1, but not including the side and center stacks of boxes. 

  
The following may remain in the RCE:  equipment necessary for operations in the 
area; materials routinely staged for process generated waste accumulation, shoring 
and spares; and soils located along the south, east and west faces of the RCE that 
do not interfere with waste removal.  “Stair-stepping” of the active waste face will 
be required to ensure stability.  The Contractor’s engineering staff will determine 
the degree of stair stepping required. 

 
(2) The Contractor may earn additional fee of $250,000 for each additional complete 

row of drums removed from the north face of Cell 1 as measured by exposed faces 
of drums on the north face of Cell 1  but not including side and center stacks of 
boxes, in accordance with the following:  
(i) Entire drum face removed to expose asphalt floor; 
(ii) Drums removed all the way across leaving a new drum face; 
(iii) Boxes that fully extend beyond the new drum face must be removed; 
(iv) Boxes that partially extend beyond the new drum face may be left in place; 

and 
(v) Stair-stepping subsequent rows as necessary for stack stability. 

 
(c) Measure 3 - Other Milestones 

 
Additional fee may be earned by completing the Milestones listed below: 
 
(1) $125,000 of fee may be earned by completing all of the following: 

(i) Introduction of high Fissile Gram Equivalent (FGE) (>325 and <450 FGE) 
into the Treatment Facility (TF).  Develop and implement a set of criticality 
controls, as necessary, to introduce boxes >325 and <450 FGE into the TF.  
Completion of this item occurs when the first box is introduced into the TF. 

(ii) Introduction of high PEC waste into the TF.  Complete processing of all 
PEC containers identified in Table 1, High PEC Mound Boxes, contained 
in RPT-SER-02 (dated November 20, 2013). 

(iii) Complete Retrieval Box Assay System (RBAS) audit by successfully 
completing the EPA audit demonstrated by acceptable resolution of any 
audit findings. 
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(2) $125,000 of fee is earned by completion of a soil waste stream (S4000) CBFO 
certification audit demonstrated by acceptable resolution of any audit findings. 

 
(3) $50,000 of fee is earned upon completion of RBAS certification by CBFO as 

demonstrated by a revision to the certification authority granted to ITG. 
 
(4) $100,000 of fee is earned for introduction of up to 800 FGE into the TF by 

development and implementation of criticality controls, as necessary; and 
introducing the first >450 FGE box into the TF.  Completion of this item occurs 
when the first box is introduced into the TF. 

 
(5) $150,000 of fee is earned for introduction of up to 1,200 FGE into the TF by 

development and implementation of criticality controls, as necessary; and 
introducing the first >800 FGE box into the TF.  Completion of this item occurs 
when the first box is introduced into the TF. 

 
(6) $150,000 of fee is earned by processing the current inventory of 395 containers of 

squeezants, as identified by the List of Squeezant Containers, dated August 5, 
2014, in accordance with the following schedule: 
(i) $75,000 is earned when the contents of 100 containers on the List of 

Squeezant Containers, dated August 5, 2014, are either certified as TRU or 
shipped off-site as MLLW; and 

(ii) the remaining $75,000 is earned on a prorated basis for each container of 
the remaining 295 container population that is either certified as TRU or 
shipped off-site as MLLW.  

 
The intent of selecting 100 containers is for the Contractor to develop a 
certification and/or disposal process that addresses all three of the existing 
configurations, e.g., liquid, partially solidified and solidified.    

 
(7) $125,000 of fee is earned upon completing transfer of 105 empty cargo containers 

to CWI along with data for external contamination and radiation levels associated 
with the containers by no later than June 1, 2015. 
 

(8) A total of $200,000 of fee is available for preparing Certified Rows of TRU waste, 
which includes mixed TRU waste.  A “Certified Row” means: (i) a row of waste in 
container types that are compatible for assembly of payloads to ship to WIPP (e.g., 
drums and boxes cannot be mixed in a certified row because they cannot be loaded 
into a single payload); (ii) each container in the row has been certified in the WIPP 
data system; and (iii) no container has an open Non-Conformance Report against 
it. 
 
Each Certified Row shall: 

 
(i) meet the total container count for the respective type of container set forth in 

the below Standard Stacking Rows Table; 
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(ii) be clearly segregated and marked in the storage modules; 
(iii) not be disassembled without prior agreement between DOE and ITG, except 

in the case of an emergency; and  
(iv) be independently verifiable by DOE. 

 
STANDARD STACKING ROWS TABLE 

 
Container Count 

 
Height 

Back Row 
Height 

 
Width 

 
Length 

 
Total 

100-gallon drums 3 3 3 16 144 
55-gallon drums 5 4 4 22 436 
83-gallon drums 4 4 3 18 216 
SWBs 4 3 4 11 172 
SRP 55-gallon drums 5 4 4 22 436 

 
ITG will earn fee at the rate of $63 for each cubic meter of waste in a completed 
Certified Row.  Fee for this measure will only be paid for certified TRU waste that 
is placed into a completed Certified Row with two exceptions.  One, for any 
Certified Row that is not complete on September 30, 2015, due to the lack of 
adequate waste available to fill the row completely in accordance with the 
requirements of the Standard Stacking Rows Table, DOE shall pay fee for the 
partially completed Certified Row that contains at least enough containers for one 
shipment.  Two, for any partially completed Certified Row resulting from other 
circumstances, such as lack of space due to building configuration, DOE shall pay 
fee based on the size and content of the partially completed Certified Row. 
 
ITG will invoice DOE for the waste in each Certified Row at the end of the 
Contract period.  ITG shall include the location of the Certified Row as part of its 
invoice.  Along with its invoice, ITG shall provide supporting documentation that 
identifies the following for each container in a Certified Row: 

 
o Container Identification Number 
o XYZ Grid Location 
o Container Type 
o Waste Stream 

 
(9) Fee for transfer of solidified waste to CH2M-WG Idaho, LLC (CWI) for treatment 

as part of the Sludge Repackaging Project (SRP) will be earned at the rate of 
$43.08 per drum transferred upon completing transfer of 719 drums.  The total 
amount of available fee is $30,975.  Fee for this measure is contingent on ITG 
meeting the agreed upon schedule that is developed as part of the CWI-ITG 
memorandum of agreement, such that CWI sludge operations are not adversely 
impacted by events within the control of ITG.  Impact could be caused by issues 
such as: lack of feed, or lack of storage space caused by delayed return of treated 
waste to AMWTP. 
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(d) Fee Reductions 
 
Fee may be reduced for failure to achieve the following: 
 
(1) $1,000 per m3 reduction for  MLLW/LLW process generated waste (estimated to 

be 2,802 m3) not shipped by September 30, 2015, except for waste generated in the 
last 60 days of the contract period of performance.  If any of the 1,208 m3 of SRP 
secondary waste from CWI requires rework or results in ITG being unable to 
continue disposal of waste at NNSS, DOE will determine if the matter was within 
ITG’s control prior to executing any fee reduction.   

 
(2) $250,000 reduction if all 115 large items are not removed from the TF boxline by 

September 30, 2015. 
 

(3) $250,000 reduction if all 105 empty cargo containers are not transferred to CWI by 
June 2, 2015. 

 
(4) $1,000,000 reduction in earned fee if the Contractor does not remove:  

(i) all legacy waste from Cell 2;  
(ii) the soil barrier, which serves as a fire break, between Cells 1 and 2; and 
(iii) the initial row of boxes from Cell 1 such that there is unhindered access to 

Cell 1 drum faces, as measured by exposed faces of drums on the north face 
of Cell 1, but not including the side and center stacks of boxes in Cell 1.    

 
(5) $1,000 per m3 reduction for any legacy waste remaining in Cell 2, as of 

September 30, 2015. 
 

(e) However, fee is provisional and may be withheld by the Government to the extent the 
Contractor’s performance is inadequate in the following areas:  (1) safety performance;  
(2) quality performance; (3) earned value performance; (4) WIPP Eight (8)-week Rolling 
Schedule performance (once WIPP operations resume); (5) shipment of adequate 
quantities of the Idaho Cleanup Project (ICP) waste exhumed from the Subsurface 
Disposal Area (once WIPP operations resume); (6) facility maintenance obligations;      
(7) investment in reliability improvements; and (8) sustained progress on disposition of 
waste that cannot be shipped to WIPP.  Only the volume of the original waste container 
(prior to overpacking or treatment) will be considered for the volume of waste disposed. 

   
(f) Further, provisional fee paid to-date, as adjusted by B.4(e) or conditional payment of fee 

provisions (Section I.115, DEAR 952.223-76), will become earned fee upon completing 
certification of every 7,000 m3 of waste (i.e., 7,000 m3, 14,000 m3, 21,000 m3, etc.) or at 
the end of the contract period.  The Government will not pay interest on provisional fee 
that becomes earned fee under this subparagraph.  

 
(g) If the total allowable cost exceeds the estimated cost at the end of the contract period, 

whether or not the incentives are completed, fee may be decreased as determined by the 
Contracting Officer.   
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(h) If the provisional fee payments made during the period of the contract are greater than the 

overall fee that is calculated by the Contracting Officer in the final fee determination, the 
Contractor shall reimburse the amount of fee already paid that is greater than that earned 
and shall pay interest to DOE in accordance with the prevailing Treasury rate(s) in effect 
at the time the payments were made. 

 
(i)  Fee Limitation 

No base fee will be paid under this contract.  There is a single fee pool under this contract.  
Allowability of subcontractor fee is as follows: 

 
(1) If the Contractor is part of a teaming arrangement as described in FAR Subpart 

9.6, Contractor Team Arrangements, the team shall share in the Maximum Fee 
[Section B.3(c)]. Separate additional subcontractor fee is not an allowable cost 
under this Contract for individual team members, or for a subcontractor, supplier, 
or lower-tier subcontractor that is a wholly-owned, majority-owned, or affiliate of 
any team member. 

 
(2) The subcontractor fee restriction in paragraph B.4(i)(1) does not apply to members 

of the Contractor's team that are: (i) small business(es); (ii) Protégé firms as part of 
an approved Mentor-Protégé relationship under Section I.113 DOE Mentor-
Protégé Program; (iii) subcontractors under a competitively awarded firm-fixed-
price or firm-fixed-unit-price subcontract; or (iv) commercial items as defined in 
FAR Subpart 2.1, Definitions of Words and Terms. 
 

B.5  ITEMS NOT INCLUDED IN ESTIMATED COST 
 

The Government reserves the right to require the contractor to perform additional work 
scope.  If additional funding is made available, DOE may add work scope to be completed 
by September 30, 2015.  The additional work to be performed, the estimated costs, and the 
associated fee will be negotiated and the contract will be modified prior to the Contractor 
commencing any such work.  Fee earned as a result of completion of additional work 
scope is not currently included in the maximum fee specified in B.3(c) above. 
 

B.6 OBLIGATION OF FUNDS 
 
 Total funds in the amount of $[see latest Funding Modification] are obligated herewith 

and made available for payment of allowable costs and fee from the effective date of the 
contract through September 30, 2015, subject to Federal Acquisition Regulation (FAR) 
Clause 52.232-22 Limitation of Funds. 
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