PART III – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS SECTION J – LIST OF ATTACHMENTS

ATTACHMENT F – LIST OF KEY PERSONNEL

<u>Title</u>	<u>Name</u>
Project Manager	Jerry W. Long
Waste Programs Lead	Gerald A. O'Leary, III
ES&H Lead	Eugene M. Balsmeier
Plant Manager	Dale E. Baugh
Lead Legal Counsel	Melvin N. Hatcher
Business Manager	Dennis H. Betcher