## CONFORMED CONTRACT as of 7/25/2007 \*\*FOR INFORMATIONAL PURPOSES ONLY\*\*

DE-AC07-05ID14516 Section J – Attachment F

<u>M034</u>

## LIST OF KEY PERSONNEL

<u>Title</u>	<u>Name</u>
Project Manager	Dr. Robert C. Iotti
ESH&Q (ISMS Program) Director	Brent Rankin
INTEC Area Manager	Michael D. Johnson
IWTU Manager	James French
RWMC Area Manager	Jeff Bradford
SDA (WAG 7) Manager	Ann Tyson
TAN/TRA/PBF Area Manager	Thomas Dieter