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INEEL ESTIMATED FUNDING TABLE

(Planning Estimates in Millions)

This funding table represents planning estimates that are intended to give potential offerors 

information about projected INEEL funding and the size of the contract.  The projections may be

revised during the proposal period as new information becomes available.

Funding Category

FY 1999

FY 2000

FY 2001

FY 2002

FY 2003

FY 2004

Environmental Management (EM)

High Level Waste

53

$      

 

Waste Operations

93

Environmental Restoration

76

Facility Deactivation

17

Site Wide

40

Projected

INTEC

77

  Range of $385 - $445 per year

Spent Nuclear Fuel

71

  Subtotal - EM Base Programs

427

$    

 

Projected

Other EM

  Range of $50 - $70 per year

Technology Development/Other

71

   Subtotal - Other EM

71

$      

 

Projected

  Range of $435 - $515 per year

Total EM

498

$    

 

Laboratory Programs (Non-EM)

Nuclear Energy (NE)

61

Energy Efficiency & Renewable Energy

48

Work for Others - SMC

38

Projected

Work for Others - Non SMC

35

  Range of $250 - $390 per year

Miscellaneous

72

Total Laboratory Programs

1

254

$    

 

Projected

  Range of $685 - $905 per year

GRAND TOTAL

2

752

$    

 

  Range of $535 - $755 per year

Estimate to M&O Contractor

3

1) 

It is the nature of R&D work that as specific projects are completed, follow-on activities are 

defined.  This projected "range" of funding reflects potential new projects.  The contractor should

be able to achieve substantial growth in this arena as the Department projects competitively

awarding nearly $3 billion per year for R & D work.

2)

 This does not include privatization funds.

3)

 Estimated funding the M&O contractor will manage.


SUPPLEMENTAL INFORMATION 

The INEEL Accelerating Cleanup:  Paths to Closure
The INEEL Accelerating Cleanup: Paths to Closure strategy outlines the INEEL’s Environmental Management estimate of the scope, schedule, and costs to complete the cleanup program.  It should be viewed as a “snapshot in time” (April 1998) and is updated on an annual basis.  The strategy documents key regulatory decisions and makes assumptions for cleanup actions that still must go through the decision-making process called for by the relevant statutory authority. 

Since the last publication, some programs are in the decision-making process and outcomes may be reflected in the future versions.  For example, in Paths to Closure, the High-level Waste program is currently planned under the present terms of the Settlement Agreement, namely continuing to calcine the high-level liquid waste.  This path forward would require the calciner to be permitted for continued operations.  An ongoing EIS may alter the High-level Waste program path forward and any potential changes would be documented in a future release of the INEEL strategy.  Likewise, several future Records of Decision, including Waste Area Groups (WAG) 3 and 7, may modify the Environmental Restoration scope, schedule and costs.   It is likely that the estimates for the aforementioned WAGs will escalate.  The Spent Nuclear Fuel program reflects the program as of October 1, 1997.  Since that time, significant and substantial programmatic changes have taken place and the full impacts are not yet known.  Lastly, most program estimates were developed without any allowance for contingency. 

Other influences on the INEEL Paths to Closure strategy could be EM Integration activities or mortgage reduction opportunities.  For example, EM Integration recommendations may be to construct fewer treatment facilities or to consider alternative transportation solutions.  Any recommendations that become part of the National strategy would be included in future INEEL updates.
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